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ADDENDUM NUMBER TWO (3) 
DATE: September 29, 2023 

 

PROJECT: AAMU Councill Hall Basement Renovations 

315 Buchanan Way NE  

Normal Al, 35762 

EDT-THA Architecture Project No. 23T-16-00400 

ARCHITECT: EDT-THA Architecture  

8514 Whitesburg Drive  

Huntsville, AL 35802 

Contact: David McClendon, Project Architect 

Office: (256) 883-8496, Direct: (256) 261-3751 

Email: david.mcclendon@edtinc.net 

 

TO:   All of Record Holding Bidding Documents. 

GENERAL: 

This Addendum forms a part of the Contract Documents and modifies the original Procurement Document 

“Issued for Construction” dated June 14, 2023 as noted below.  The following Conditions, Drawings, 

Specification changes, etc. take precedence over items in the Drawings and Specifications of the Contract 

Documents.  Portions of the Contract Documents not changed by this Addendum remain in effect. 

Bidders are advised to call attention to all sub-bidders and suppliers for any changes which may affect 

their work. 

Acknowledge receipt of this Addendum in the space provided on the Bid (Quotation) Form. Failure to do 

so may subject Bidder to disqualification. 

Addendum #3 consists of a Total of 8 pages including 6 attachments. 

 

ITEM No. CHANGES/MODIFICATIONS TO THE ARCHITECTURAL SPECIFICATIONS  

A3-1.  SECTION 012100 - ALLOWANCES 

1. REPLACE “Section 012100 - ALLOWANCES” WITH the attached  

REVISED “Section 012100 - ALLOWANCES”. 

A3-2.  SECTION 012200 – UNIT PRICES 

1. REPLACE “Section 012200 – UNIT PRICES” WITH the attached  

REVISED “Section 012200 – UNIT PRICES”. 
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ITEM No. CHANGES/MODIFICATIONS TO THE ELECTRICAL DRAWINGS 

E3-1.  E-301 ELECTRICAL FLOOR PLAN 

1. CLARIFICATION to the Electrical General Note 3 “ALL FIRE ALARM DEVICES 

AFFECTED DURING THE DEMO PROCESS TO BE RELOCATED  

(AS REQUIRED BY CODE).  DEVICE SHALL BE RECONNECTED TO 

EXISTING BUILDING ALARM SYSTEM.”  

a.  There is at least one (1) existing wall mounted fire alarm strobe device that will 

need to be relocated in order to avoid the new walls that are being constructed for the 

stacked dryers.   

b.  There is at least one (1) existing smoke and/or fire detector mounted to the concrete 

deck that will need to be relocated to the new suspended ceiling. 

 

END OF ADDENDUM 
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ALLOWANCES 012100 - 1 

SECTION 012100 - ALLOWANCES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements governing allowances. 

B. Types of allowances include the following: 
1. Unit Cost allowances. 
2. Contingency allowances. 

1.2 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, advise Architect of the date when final 
selection, or purchase and delivery, of each product or system described by an allowance must 
be completed by the Owner to avoid delaying the Work. 

B. At Architect's request, obtain proposals for each allowance for use in making final selections. 
Include recommendations that are relevant to performing the Work. 

C. Purchase products and systems selected by Architect from the designated supplier. 

1.3 ACTION SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances in the form 
specified for Change Orders. 

1.4 INFORMATIONAL SUBMITTALS 

A. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for 
use in fulfillment of each allowance. 

B. Submit time sheets and other documentation to show labor time and cost for installation of 
allowance items that include installation as part of the allowance. 

C. Coordinate and process submittals for allowance items in same manner as for other portions of 
the Work. 

1.5 UNIT-COST ALLOWANCES 

A. Allowance shall include cost to Contractor of specific products and materials ordered by Owner 
or selected by Architect under allowance and shall include taxes,  freight, and delivery to 
Project site. 
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ALLOWANCES 012100 - 2 

B. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, 
installation, overhead and profit, and similar costs related to products and materials ordered by 
Owner or selected by Architect under allowance shall be included as part of the Contract Sum 
and not part of the allowance. 

1.6 CONTINGENCY ALLOWANCES 

A. Use the contingency allowance only as directed by Architect for Owner's purposes and only by 
Change Orders that indicate amounts to be charged to the allowance. 

B. Contractor's overhead, profit, and related costs for products and equipment ordered by Owner 
under the contingency allowance are included in the allowance and are not part of the Contract 
Sum. These costs include delivery, installation, taxes, insurance, equipment rental, and similar 
costs. 

C. Change Orders authorizing use of funds from the contingency allowance will include 
Contractor's related costs and reasonable overhead and profit. 

D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner 
by Change Order. 

1.7 ADJUSTMENT OF ALLOWANCES 

A. Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based 
on the difference between purchase amount and the allowance, multiplied by final measurement 
of work-in-place where applicable. If applicable, include reasonable allowances for cutting 
losses, tolerances, mixing wastes, normal product imperfections, and similar margins. 

1. Include installation costs in purchase amount only where indicated as part of the 
allowance. 

2. If requested, prepare explanation and documentation to substantiate distribution of 
overhead costs and other markups. 

3. Submit substantiation of a change in scope of Work, if any, claimed in Change Orders 
related to unit-cost allowances. 

4. Owner reserves the right to establish the quantity of work-in-place by independent 
quantity survey, measure, or count. 

B. Submit claims for increased costs because of a change in scope or nature of the allowance 
described in the Contract Documents, whether for the purchase order amount or Contractor's 
handling, labor, installation, overhead, and profit. 

1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost 
amount unless it is clearly shown that the nature or extent of Work has changed from 
what could have been foreseen from information in the Contract Documents. 

2. No change to Contractor's indirect expense is permitted for selection of higher- or lower-
priced materials or systems of the same scope and nature as originally indicated. 
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ALLOWANCES 012100 - 3 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects. Return 
damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced with 
related work. 

3.3 SCHEDULE OF ALLOWANCES 

A. Allowance No. 1:  Contingency Allowance: Include the sum of $15,000: Include for unknown 
conditions during demolition, Asbestos Abetment (if required) and new construction. 

1. This allowance includes material cost receiving, handling, and installation and Contractor 
overhead and profit. 

B. Allowance No. 2:  Unit Cost Allowance: Include the sum for 50 liner feet of Mechanical Pipe 
replacement.  

1. This allowance includes material cost receiving, handling, and installation and Contractor 
overhead and profit. 

 

 

END OF SECTION 012100 
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ALLOWANCES 012100 - 4 
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UNIT PRICES 012200 - 1 

SECTION 012200 - UNIT PRICES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for unit prices. 

B. Related Requirements: 

1. Section 012100 "Allowances" for procedures for using unit prices to adjust quantity 

allowances. 

1.2 DEFINITIONS 

A. Unit price is an amount incorporated into the Agreement, applicable during the duration of the 

Work as a price per unit of measurement for materials, equipment, or services, or a portion of 

the Work, added to or deducted from the Contract Sum by appropriate modification, if the scope 

of Work or estimated quantities of Work required by the Contract Documents are increased or 

decreased. 

1.3 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 

applicable taxes,  overhead, and profit. 

B. Measurement and Payment: See individual Specification Sections for work that requires 

establishment of unit prices. Methods of measurement and payment for unit prices are specified 

in those Sections. 

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 

of established unit prices and to have this work measured, at Owner's expense, by an 

independent surveyor acceptable to Contractor. 

D. List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections 

referenced in the schedule contain requirements for materials described under each unit price. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF UNIT PRICES 
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UNIT PRICES 012200 - 2 

A. Unit Price No. 1 –Mechanical Piping Replacement 

1. Description: Replace Existing Mechanical Chiller Pipping that shows signs of rust, 

leaking, decay with new pipe and insulation to match existing. 

2. Unit of Measurement: Linear Foot of material being removed and replaced. 

3. Quantity Allowance: Coordinate unit price with allowance adjustment requirements in 

Section 012100 "Allowances." 

B. Unit Price No. 2 – VCT Abatement. 

1. Description: VCT that is uncovered during the demolition phase that contains asbestos 

and is considered friable during the renovation or demolition are required to be removed. 

2. Unit of Measurement: Square Foot of material being removed. 

3. Quantity Allowance: Coordinate unit price with allowance adjustment requirements in 

Section 012100 "Allowances." 

C. Unit Price No. 3 – Mastic Abatement. 

1. Description: Mastic that is uncovered during the demolition phase that contains asbestos 

and is considered friable during the renovation or demolition are required to be removed. 

2. Unit of Measurement: Square Foot of material being removed. 

3. Quantity Allowance: Coordinate unit price with allowance adjustment requirements in 

Section 012100 "Allowances." 

D. Unit Price No. 4 – Insulation Abatement. 

1. Description: Insulation that is uncovered during the demolition phase that contains 

asbestos and is considered friable during the renovation or demolition are required to be 

removed. 

2. Unit of Measurement: Linear Foot of material being removed. 

3. Quantity Allowance: Coordinate unit price with allowance adjustment requirements in 

Section 012100 "Allowances." 

 

 

 

END OF SECTION 012200 
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