Alabama A&M University Lower Ditch Stabilization Project May 31, 2018

Addendum #1


Bid Opening Date has been **revised** to **Tuesday, June 12, 2018**, at **2:00 PM CST** at the office of Timothy Thornton, Alabama A&M University, Department of Purchasing – Room 305 Patton Hall, 4900 Meridian Street, Normal, Alabama 35762.

The **mandatory Pre-Bid Conference** has been rescheduled to be held on Tuesday, June 5, 2018, at 10:00 AM at the A&M Facilities Office. (see attached map)

Questions must be submitted via email to Christi Robinson, P.E., of 4Site, Inc., at crobinson@4siteinc.biz by 12:00 PM (Noon) CST, Wednesday, June 6, 2018.



END OF ADDENDUM #1



6 Boiler #2

7 Buchanan Hall

8 School of Business 9 Carnegie Library

10 Carpentry Building 11 Carter Science Hall

12 Carver Complex

13 Carver Annex

14 Councill Credit Union

15 Chambers Science Building 16 Councill Training Center

17 W. H. Councill Hall 18 Louis Crews Stadium

19 Dawson Building 20 Drake Dining Hall

(Library)

21 Drake Memorial Learning Resources Center

27 Frank Lewis Gym

28 Gravitt Apartments 29 Grayson Hall

30 Greenhouses

31 Gym Annex

32 Hillcrest (President's Home)

33 Honors Building

34 Hopkins Hall 35 Hurt Hall

36 Infirmary 37 Eugene Kendrick Maintainance Facility

38 Ralph H. Lee University Center

39 McCalep Vocational Building

40 McCormick Building 41 Mechanical Engineering Annex

42 Morris Hall

43 Morrison Building

46 T. G. Parker Annex

47 Patton Hall 48 Polk Cottage

49 Post Office 50 Poultry Science Building 51 Prentice

Dining Hall 52 ROTC Skills Center

53 Campus Police Office 54 Old Security Office

55 Old Silo

56 Stephens Hall 57 Terry Hall

58 Thigpen Hall 59 Thomas Hall

60 Old University Stadium

61 Walker Wood Hall

62 Water Pump House

AAMU Campus Map

63 Dr. Ernest L. Knight West Campus Living **Learning Complex**

64 State Black Archives

65 Baseball and Softball Fields

66 Soccer Field

67 The Quad

68 Tennis Courts

69 The Duck Pond

70 Covered Footbridge